

BID: 7306
BID OPENING: November 10, 2011
TIME: 2:00pm
FOR: Lincoln Park Road Gas Main Extension

DEPARTMENT:				Parkside Utility Construction Corp 2229 Plainfield Pike Johnston RI 02919		GPL Constuction Inc PO Box 119 Glendale RI 02826		RH White Construction Co 41 Central St Auburn MA 01501	
Public Utilities									
ITEM	BRIEF DESCRIPTION:	QTY	UNIT	UNIT PRICE	AMOUNT	UNIT PRICE	AMOUNT	UNIT PRICE	AMOUNT
1	Maintenance and Protection of Traffic	1	LS	\$ 10,000.00	\$ 10,000.00	\$ 3,150.00	\$ 3,150.00	\$ 2,800.00	\$ 2,800.00
2	Traffic Control Officers (State Roads)	160	HR	\$ 89.12	\$ 14,259.20	\$ 87.00	\$ 13,920.00	\$ 83.05	\$ 13,288.00
3	CT COT Certified Flagmen (Local Roads)	260	HR	\$ 52.00	\$ 13,520.00	\$ 52.25	\$ 13,585.00	\$ 42.00	\$ 10,920.00
4	Clearing & Tree Removal	1	LS	\$ 5,000.00	\$ 5,000.00	\$ 125.00	\$ 125.00	\$ 1,000.00	\$ 1,000.00
5	Sedimentation and Erosion Control	1	LS	\$ 10,000.00	\$ 10,000.00	\$ 6,310.00	\$ 6,310.00	\$ 6,210.00	\$ 6,210.00
6	Provisional Item: Test Pits	10	CY	\$ 500.00	\$ 5,000.00	\$ 65.00	\$ 650.00	\$ 55.00	\$ 550.00
7	Provisional Item: Trench Excavation and backfill in Excess of Design Depth	20	CY	\$ 10.00	\$ 200.00	\$ 88.00	\$ 1,760.00	\$ 65.00	\$ 1,300.00
8	Rock Excavation & Disposal	100	CY	\$ 100.00	\$ 10,000.00	\$ 300.00	\$ 30,000.00	\$ 225.00	\$ 22,500.00
9	Gravel Fill	100	CY	\$ 15.00	\$ 1,500.00	\$ 18.00	\$ 1,800.00	\$ 22.15	\$ 2,215.00
10	Processed Gravel Base	1000	CY	\$ 15.00	\$ 15,000.00	\$ 18.00	\$ 18,000.00	\$ 22.55	\$ 22,550.00
11	Provisional Item: Crushed Stone	50	CY	\$ 18.50	\$ 925.00	\$ 32.00	\$ 1,600.00	\$ 26.60	\$ 1,330.00
12	Temporary Paving for Trench	3000	SY	\$ 13.00	\$ 39,000.00	\$ 14.50	\$ 43,500.00	\$ 25.00	\$ 75,000.00
13	Permanenet Pavement Replacement: Local Road (4")	1400	SY	\$ 85.00	\$ 119,000.00	\$ 130.00	\$ 182,000.00	\$ 125.00	\$ 175,000.00
14	Permanenet Pavement Replacement: State Road (9")	2800	SY	\$ 33.00	\$ 92,400.00	\$ 75.00	\$ 210,000.00	\$ 45.00	\$ 126,000.00
15	Bituminous Concrete Lip Curbing	30	LF	\$ 8.00	\$ 240.00	\$ 10.00	\$ 300.00	\$ 15.00	\$ 450.00
16	Bituminous Concrete for Sidewalks and Driveways	1500	SF	\$ 10.00	\$ 15,000.00	\$ 5.50	\$ 8,250.00	\$ 5.00	\$ 7,500.00
17	State Road: 2" Milling	2500	SY	\$ 5.25	\$ 13,125.00	\$ 12.00	\$ 30,000.00	\$ 13.00	\$ 32,500.00
18	State Road: Overlay on Milled Surface	2500	SY	\$ 12.50	\$ 31,250.00	\$ 18.50	\$ 46,250.00	\$ 25.00	\$ 62,500.00
19	Loam, Seed, Fertilize and Mulch	1	LS	\$ 5,000.00	\$ 5,000.00	\$ 7,500.00	\$ 7,500.00	\$ 3,340.00	\$ 3,340.00
20	Provisional Item: Cast-in-Place Concrete	10	CY	\$ 125.00	\$ 1,250.00	\$ 250.00	\$ 2,500.00	\$ 150.00	\$ 1,500.00
21	Traffic Loop Detector	1	LS	\$ 4,000.00	\$ 4,000.00	\$ 1,885.00	\$ 1,885.00	\$ 4,025.00	\$ 4,025.00
22	Metal Beam Rail & End Anchorages	60	LF	\$ 95.00	\$ 5,700.00	\$ 300.00	\$ 18,000.00	\$ 47.50	\$ 2,850.00
23	Install 8" Steel gas Main Sch 30 Pritec Coated Pipe Supplied by NPU	5400	LF	\$ 67.24	\$ 363,096.00	\$ 66.00	\$ 356,400.00	\$ 85.80	\$ 463,320.00
24	2" Gas Piping Sch 40, X-Tru Coated	135	LF	\$ 40.00	\$ 5,400.00	\$ 85.00	\$ 11,475.00	\$ 134.90	\$ 18,211.50
25	2" Gas Piping Sch 30, X-Tru Coated	100	LF	\$ 25.00	\$ 2,500.00	\$ 85.00	\$ 8,500.00	\$ 67.50	\$ 6,750.00
26	Install 8" Broen Ballomax Premium Valve & Box Supplied by NPU	2	EA	\$ 500.00	\$ 1,000.00	\$ 600.00	\$ 1,200.00	\$ 500.00	\$ 1,000.00
27	8" Broen Ballomax Premium Valve & Box	2	EA	\$ 4,200.00	\$ 8,400.00	\$ 4,233.00	\$ 8,466.00	\$ 3,000.00	\$ 6,000.00
28	4" Broen Ballomax Premium Valve & Box	2	EA	\$ 1,000.00	\$ 2,000.00	\$ 1,250.00	\$ 2,500.00	\$ 1,080.00	\$ 2,160.00

BID: 7306
BID OPENING: November 10, 2011
TIME: 2:00pm
FOR: Lincoln Park Road Gas Main Extension

DEPARTMENT:				Parkside Utility Construction Corp 2229 Plainfield Pike Johnston RI 02919		GPL Constuction Inc PO Box 119 Glendale RI 02826		RH White Construction Co 41 Central St Auburn MA 01501	
Public Utilities									
ITEM	BRIEF DESCRIPTION:	QTY	UNIT	UNIT PRICE	AMOUNT	UNIT PRICE	AMOUNT	UNIT PRICE	AMOUNT
29	2" Broen Ballomax Premium Valve & Box	1	EA	\$ 500.00	\$ 500.00	\$ 660.00	\$ 660.00	\$ 480.00	\$ 480.00
30	2" Curb Stop Tee & Box	3	EA	\$ 1,000.00	\$ 3,000.00	\$ 660.00	\$ 1,980.00	\$ 210.00	\$ 630.00
31	1" Curb Stop Tee & Box	1	EA	\$ 750.00	\$ 750.00	\$ 600.00	\$ 600.00	\$ 180.00	\$ 180.00
32	2" Service Stop Tee	4	EA	\$ 250.00	\$ 1,000.00	\$ 595.00	\$ 2,380.00	\$ 240.00	\$ 960.00
33	1" Service Stop Tee	1	EA	\$ 500.00	\$ 500.00	\$ 525.00	\$ 525.00	\$ 210.00	\$ 210.00
34	1" Riser & Foundation Bracket	1	EA	\$ 100.00	\$ 100.00	\$ 555.00	\$ 555.00	\$ 100.00	\$ 100.00
35	Main Line Welded Tees	2	EA	\$ 650.00	\$ 1,300.00	\$ 1,433.25	\$ 2,866.50	\$ 150.00	\$ 300.00
36	Hot Tap Existing 8" Gas Main (Install & Tap the Tee) 8"x8" Spherical Tee Supplied by NPU	1	EA	\$ 7,500.00	\$ 7,500.00	\$ 15,000.00	\$ 15,000.00	\$ 7,270.00	\$ 7,270.00
37	Test Stations	5	EA	\$ 300.00	\$ 1,500.00	\$ 175.00	\$ 875.00	\$ 350.00	\$ 1,750.00
38	NDT Inspection	160	HR	\$ 255.00	\$ 40,800.00	\$ 190.00	\$ 30,400.00	\$ 210.00	\$ 33,600.00
39	Regulator Station	1	LS	\$ 18,663.35	\$ 18,663.35	\$ 23,500.00	\$ 23,500.00	\$ 22,455.00	\$ 22,455.00
40	Utility Bridge Crossing	1	LS	\$ 41,652.70	\$ 41,652.70	\$ 46,400.00	\$ 46,400.00	\$ 73,855.00	\$ 73,855.00
Total Bid Amount				\$	911,031.25	\$	1,155,367.50	\$	1,214,559.50
OSHA Procedures				yes		yes		yes	
Addendum 1				yes		no		no	
Surety				5% bid bond		5% bid bond		5% bid bond	